

Title	Person	Rate	Number of Units	Unit Type	Total
<b>Task 1. Meetings and GDE Coordination (Assumption: 18 month project)</b>					
Executive Director	Don	90	6	Hours	\$ 540.00
Watershed Projects Coordinator	Steph	75	80	Hours	\$ 6,000.00
Lead Scientist	Aleks	75	60	Hours	\$ 4,500.00
Bookkeeper	Karyn	60	16	Hours	\$ 960.00
<b>Task 1 Subtotal</b>					<b>\$ 12,000.00</b>
<b>Task 2. Assist in installation of stream gages (Optional)</b>					
<b>Subtask 2.1 Site Refinement</b>					
Watershed Projects Coordinator	Steph	75	8	Hours	\$ 600.00
Lead Scientist	Aleks	75	40	Hours	\$ 3,000.00
Staff Scientist	Tim	55	80	Hours	\$ 4,400.00
Mileage		0.55	1450	mile	\$ 797.50
<b>Subtask 2.2 Assist Installation</b>					
Lead Scientist	Aleks	75	40	Hours	\$ 3,000.00
Staff Scientist	Tim	55	120	Hours	\$ 6,600.00
Supplies		250	1	lump sum	\$ 250.00
Mileage		0.55	1450	mile	\$ 797.50
<b>Task 2 Subtotal</b>					<b>\$ 18,647.50</b>
<b>Task 3. Map Losing and Gaining Reaches (Optional)</b>					
<b>Task 3.1 Field Work (3 days of field work per effort, 4 field efforts plus prep and coordination)</b>					
Watershed Projects Coordinator	Steph	75	8	Hours	\$ 600.00
Lead Scientist	Aleks	75	90	Hours	\$ 6,750.00
Staff Scientist	Tim/Sarah	55	180	Hours	\$ 9,900.00
Mileage		0.55	1450	mile	\$ 797.50
Supplies		250	1	lump sum	\$ 250.00
<b>Task 3.2 Mapping (2 days of mapping, 4 times a year plus prep and coordination)</b>					
Watershed Projects Coordinator	Steph	75	8	Hours	\$ 600.00
Lead Scientist	Aleks	75	52	Hours	\$ 3,900.00
Staff Scientist	Tim/Sarah	55	104	Hours	\$ 5,720.00
<b>Task 3 Subtotal</b>					<b>\$ 28,517.50</b>
					<b>\$ 59,165.00</b>